

New Braunfels Independent School District

New Braunfels ISD Campus Interior Upgrades

Bid Date: January 26, 2022; 1:00 p.m. bid opening ; BUDGET was \$6,000,000.00

Bid Tab		Alternate #1.1	Alternate #1.2	Alternate #1.3	Alternate #2.1	Alternate #2.2	Alternate #2.3	Alternate #3.1	Alternate #3.2	Alternate #3.3	Alternate #4	Acknowledged Addenda 1 & 2	District Required Forms	Qualification Statement	Unit Prices	List of Subcontractor	Bid Bond	Schedule	TOTAL W/ ALTERNATE	
	Base Bid	County Line ES Corridor Lighting	County Line ES Marker/Tackboards	County Line ES Zoned Dimming	Walnut Springs ES Corridor Lighting	Walnut Springs ES Marker/Tackboards	Walnut Springs ES Zoned Dimming	Memorial ES Corridor Lighting	Memorial ES Marker/Tackboards	Memorial ES Zoned Dimming	VCT Flooring									
Contractors Name												yes/no	yes/no	yes/no	yes/no	yes/no	yes/no	yes/no		
Dawson	\$ 6,025,000.00	\$ 38,000.00	\$ 65,000.00	\$ 18,000.00	\$ 36,000.00	\$ 65,000.00	\$ 19,000.00	\$ 39,000.00	\$ 65,000.00	\$ 20,000.00	\$ (315,000.00)	YES	YES	YES	YES	YES	YES	YES	YES	\$ 6,390,000.00
Workman	\$ 5,941,000.00	\$ 30,000.00	\$ 79,000.00	\$ 29,500.00	\$ 31,500.00	\$ 78,000.00	\$ 29,500.00	\$ 30,000.00	\$ 81,000.00	\$ 27,000.00	\$ (325,000.00)	YES	YES	YES	YES	YES	YES	YES	YES	\$ 6,356,500.00
Bandy	\$ 5,800,000.00	\$ 22,200.00	\$ 49,400.00	\$ 10,300.00	\$ 23,300.00	\$ 49,400.00	\$ 12,600.00	\$ 24,000.00	\$ 49,400.00	\$ 12,300.00	\$ (483,000.00)	YES	YES	YES	YES	YES	YES	YES	YES	\$ 6,052,900.00
LMC Corp	\$ 7,517,560.00	\$ 46,764.00	\$ 85,714.00	\$ 36,550.00	\$ 43,571.00	\$ 85,714.00	\$ 34,014.00	\$ 47,792.00	\$ 85,714.00	\$ 33,014.00	\$ (400,000.00)	YES	YES	YES	YES	YES	YES	YES	YES	\$ 8,016,407.00

May to August

As scheduled

*Failure to submit all required documents can result in a disqualified bid.

Recommendation to Award:

BANDY CONSTRUCTORS